
 

 

P-992 PRICE PROPOSAL FORM 
 

 
The proposed price shall be the lump sum price for the following items: 
 
ITEM 0001A - BASE PRICE - Price includes the following: 
 
0001A:  Price for the entire work to include design and infrastructure to support PSE, FF&E and A/V 
complete in accordance with the requirements of the RFP including drawings and specifications, but 
excluding work described in Items 0002, 0003, 0004, 0005, and  0006.  
 
TOTAL PRICE FOR ITEM 0001A:         $    
 
 
 
ITEM 0001B:  Price includes the following: 
 
Price for the removal and disposal of vinyl asbestos floor tiles and mastic. 
 
ITEM  UNIT   PRICE  X UNITS  = EXTENSION 
 
0001B  SF   $________X   300  =   $_____________ 
 
TOTAL PRICE FOR ITEM 0001B:      $    
 
 
TOTAL PRICE FOR ITEMS 0001 (0001A + 0001B):      $    
 
 
 
ITEM 0002 – OPTION ITEM 0002:  Price includes the following: 
 
Price for removing existing cement stucco from the front section of Building 1808 as indicated on Sheet 
AD-201, Bid Option #2 and installing exterior finish insulation system where indicated on Sheet A-201 for 
Bid Option #2. 
 
TOTAL PRICE FOR ITEM 0002:      $    
 
 
 
ITEM 0003 – OPTION ITEM 0003:  Price includes the following: 
 
Price for removing existing cement stucco from the rear section of Building 1808 as indicated on Sheet 
AD-201, Bid Option #3 and installing exterior finish insulation system where indicated on Sheet A-201 for 
Bid Option #3. 
 
TOTAL PRICE FOR ITEM 0003:      $    
 
 
 
ITEM 0004 –PLANNED MODIFICATION ITEM 4:  Price includes the following: 
 
Price for providing work in connection with the procurement and installation, all labor, material, 
equipment, transportation, and supervision required for the Furniture, Fixtures, and Equipment (FF&E) 
including all work indicated in the contract documents as Planned Modification Item 4, in accordance with 
the following schedule: 



 

 

 

ITEM 
GOVERNMENT 
FF&E BUDGET 

HAR 
(NTE 5%)  

TOTAL 
BUDGETED  
FF&E AMT. 

 
Procurement, Installation, 

Labor, Material, Equipment, 
Transportation, and Supervision 

Required for the Furniture, 
Fixtures, & Equipment (F,F&E) 

 
$1,874,100.00 

 

 
__________% 

  
$__________ 

 

 
TOTAL PRICE FOR ITEM 0004:         $    
 
 
ITEM 0005 –PLANNED MODIFICATION ITEM 5:  Price includes the following: 
 
Price for providing work in connection with the procurement and installation, all labor, material, 
equipment, transportation, and supervision required for the Audio/Visual (A/V) including all work indicated 
in the contract documents as Planned Modification Item 5, in accordance with the following schedule: 
 

ITEM 
GOVERNMENT 

A/V BUDGET 
HAR 

(NTE 5%)  

TOTAL 
BUDGETED 

A/V AMT. 
 

Procurement, Installation, 
Labor, Material, Equipment, 

Transportation, and 
Supervision Required for the 

Audio/Visual (A/V) 

 
$200,000.00 

 

 
__________% 

  
$__________ 

 

 
TOTAL PRICE FOR ITEM 0005:         $    
 
 
ITEM 0006 –PLANNED MODIFICATION ITEM 6:  Price includes the following: 
 
Price for providing work in connection with the procurement and installation, all labor, material, 
equipment, transportation, and supervision required for the Physical Security Equipment (PSE) including 
all work indicated in the contract documents as Planned Modification Item 6, in accordance with the 
following schedule: 
 

ITEM 
GOVERNMENT 
PSE BUDGET 

HAR 
(NTE 5%)  

TOTAL 
BUDGETED 
PSE AMT. 

 
Procurement, Installation, 

Labor, Material, 
Equipment,Transportation, and 
Supervision Required for the 

(PSE) 

 
$250,000.00 

 

 
__________% 

  
$__________ 

 

 
 
TOTAL PRICE FOR ALL ITEMS 0001, 0002, 0003, 0004, 0005, 
  AND 0006:        $    



 

 

CONTRACT LINE ITEM NOTES 
 
General 
 
1. Award will be made on Item 0001 and the sum of the extensions under Items 0002 and 0003.  

Offerors shall enter unit prices and/or extended totals in spaces provided.  If there is a difference 
between a unit price and the extended total, the unit price will be held to be the intended price and the 
total recomputed accordingly.  If an offeror provides a total but fails to enter a unit price, the total 
divided by the specified quantity will be held to be the intended unit price. 

 
2. FAR 52.217-5, Evaluation of Options (Jul 1990) – Except when it is determined in accordance with 

FAR 17.206 (b) not to be in the Government's best interest, the Government will evaluate offers for 
award purposes by adding the total price for all options to the total price for the basic requirement.  
Evaluation of options will not obligate the Government to exercise the option(s). 

 
3. The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for 

the basic requirement and the option quantities.  An offer is unbalanced when it is based on prices 
significantly less than cost for some work and prices which are significantly overstated for other work. 

 
4. The Government reserves the unilateral right to award Items 0004, 0005 and 0006 to the contractor 

at the proposed price within 365 calendar days after contract award.  A firm fixed proposed price is 
required for Items 0001.  No provision is made for economic price adjustment.  If Options are 
exercised, the contract completion date remains unchanged. 

 
5. The Government is not obligated to award the FF&E, PSE and AV line items.  Should the 

Government choose to award the FF&E, PSE and AV, the line items will be awarded as negotiated 
planned modifications to the contract/task order.  The contractor's proposed HAR will be applied to all 
vendor/supplier costs for the FF&E, PSE and AV. The FF&E, PSE and AV planned modifications 
shall be awarded at least six months prior to the contract completion date.  A minimum of six months 
is required for the contractor to purchase, deliver and install the FF&E, PSE and AV without impacting 
the overall completion date of the project.  The contractor’s schedule should assume the award of the 
FF&E, PSE and AV as modifications.  No schedule extensions shall be granted if the modifications 
are awarded at least six months prior to the contract completion date.  If the Government decides to 
negotiate and award the modifications with less than six months prior to the contract completion date, 
the contractor may be entitled to a contract extension and extended field overhead.  A contract 
extension and extended field overhead will only be granted in those cases where the Prime 
Contractor demonstrates that accepted Final FF&E, PSE and AV packages were submitted within the 
approved schedule deadlines and sufficient lead time for the FF&E, PSE and AV is not available and 
the Government’s award of the modifications is in the last six months of the contract. 
 

6. If Item 0002 and 0003 are exercised, additional bonding and consent of surety will be required.  
Consequently, the Performance Bond shall reflect 100 percent of the aggregate amount of all items.  

 
 
Interior Design Services (Item 0001A) 
 
1. Price for obtaining the services for an Interior Designer, certified by the National Council for Interior 

Design Qualification (NCIDQ).  Price for Interior Designer tasks shall include but are not limited to: 
gather the Activity’s project FF&E, execution of the FF&E and A/V Best Value Determination process, 
assurance that all necessary coordination of the building systems and as-built conditions are 
identified and noted on the floor plans and construction drawings, development of Final FF&E 
Package  to include furniture/equipment plans, procurement data sheets, cost summary, 8.5”x11” 
FF&E finish boards and any necessary supplementary documentation, attend meetings as required 
with the Activity and NAVFAC MIDLANT and perform final FF&E  walk-through and punch list(s).    
Please reference specification section 01 30 01.00 22 DESIGN, PROCUREMENT AND 
INSTALLATION OF FURNITURE, FIXTURES AND EQUIPMENT in Administrative Requirements. 



 

 

 
 
A/V Design Services (Item 0001A)     
 
1. Price for obtaining the services for an A/V Certified Technology Specialist-Design (CTS-D).  Price for 

CTS-D tasks shall include but are not limited to: gather the Activity’s project A/V requirements, 
execution of the A/V Best Value Determination process, assurance that all necessary coordination of 
the building systems and as-built conditions are identified and noted on the floor plans and 
construction drawings, development of Final A/V Package to include equipment plans, procurement 
data sheets, cost summary, and any necessary supplementary documentation, attend meetings as 
required with the Activity and NAVFAC MIDLANT and perform final A/V walk-through and punch 
list(s). Additionally, provide A/V floor plans indicating equipment locations and A/V riser diagrams for 
all A/V systems and coordinate equipment locations and power requirements with power plans. The 
Final A/V package shall be fully integrated into the design, construction, and construction schedule for 
the building.  The A/V package shall be designed as a separate but coordinating package from the 
FF&E package by the Contractor’s CTS-D, as required. The design, procurement, and installation of 
the A/V package shall comply with all of the same requirements as those defined for the FF&E 
package in specification section 01 30 01.00 22 DESIGN, PROCUREMENT AND INSTALLATION OF 
FURNITURE, FIXTURES AND EQUIPMENT.  

 
FF&E – Procurement and Installation (Item 0004) 
 
1. If the Government chooses to negotiate and award the FF&E Procurement and Installation Planned 

Modification, the Government will first exercise the Interior Design Services Option (Item 0005) which 
includes a Best Value Analysis.  Upon Government approval of the preliminary design and best value 
analysis, a Best Value Determination (BVD) will be made and will be the rationale for selecting the 
FF&E vendor(s) for the project.  Accordingly, the price(s) provided by the selected vendor(s), using 
predominately negotiated price schedules from BPA, GSA or other Federal contracts, will be the 
basis for the actual cost of the Final FF&E Packages.  The actual total cost of the awarded planned 
modifications will be the total of the accepted Final FF&E Package and the HAR rate applied to the 
accepted Final FF&E Package.  Please reference specification section 01 30 01.00 22. DESIGN, 
PROCUREMENT AND INSTALLATION OF FURNITURE, FIXTURES AND EQUIPMENT in 
Administrative Requirements.   
   

 
2. Government Budget and Total Budgeted Amount for Furniture Fixtures and Equipment (FF&E).  The 

Government Budget Amount for FF&E, as shown above, includes the FF&E cost, freight and 
installation charges.  The Government Budget Amount for FF&E has been identified to provide 
offerors with the projected magnitude of effort for FF&E.  The Total Budgeted Amount for FF&E 
includes the actual cost of the FF&E including freight and installation charges and Prime Contractor’s 
proposed Handling and Administrative Rate (HAR).  The Government FF&E Budget Amount shall be 
entered by the Government. 

 
3. Prime Contractor FF&E Handling and Administration Rate (HAR).  Offerors may propose a fee, up to 

but not to exceed 5%, for the handling and administration of the FF&E.  This fee will account for all 
administrative costs, overhead, bonding fees, administration of subcontractors, profit and any other 
costs associated with and related to the coordination and processing of the procurement and 
installation of FF&E.  No other charges, expenses, fee, mark-ups, etc., will be authorized.  The Prime 
Contractor’s proposed HAR mark-up shall be applied to the Government Budget Amount of FF&E, 
A/V and PSE to derive a Total Budgeted Amount proposed price for Items 0004, 0005 and 0006. 



 

 

 
4. The Prime Contractor’s FF&E HAR will be incorporated into the contract as proposed and will not be 

adjusted regardless of fluctuations from the Government Budget Amount of FF&E.  The HAR is a 
fixed rate.  When the final FF&E package is priced, the Contractor’s HAR, as incorporated into the 
contract, shall be applied to the FF&E supplier and vendor quotes to derive a total proposed price for 
final negotiation of the FF&E Planned Modification. 

 
5. The FF&E Procurement and Installation Planned Modification line item will be funded separately after 

completion of FF&E design review, acceptance of FF&E package, and receipt of appropriate funding.  
The design for the FF&E itself is performed under the Base Amount or other applicable option item.  
Please reference specification section DESIGN, PROCUREMENT AND INSTALLATION OF 
FURNITURE, FIXTURES AND EQUIPMENT in Administrative Requirements 01 30 01.00 22.  

 
A/V – Procurement and Installation (Item 0005) 
 
1.    The same process and requirements shall apply for the procurement and installation of the Final A/V 

Package (Item 0005) as identified above in the Contract Line Item Notes for FF&E – Procurement 
and Installation (Item 0004). 

 
PSE – Procurement and Installation (Item 0006) 
 
1.    The same process and requirements shall apply for the procurement and installation of the Final PSE 

Package (Item 0006) as identified above in the Contract Line Item Notes for FF&E – Procurement 
and Installation (Item 0004). 

 


